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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1, NORTHBOUND  EMERGENCY RAMP, TOWNSEND

     CALL ORDER   : 002                     CONTRACT ID : 24-110-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 09/30/08                DISTRICT    : M7

     STATE/FEDERAL AID NO: ENH-N067(14)     CONTRACT TIME :   33  CALENDAR DAYS

     CONTRACT DESCRIPTION :                RURAL(UNDER 5,000 POPULATION)                   PROJECT(S) : ENH-067 (14)

     SR 1 NORTHBOUND  EMERGENCY RAMPS, TOWNSEND

     THIS PROJECT IS LOCATED IN TOWNSEND, DELAWARE IN THE AREA OF

     FIELDSBORO ROAD. THE SCOPE OF THE PROJECT IS TO CONSTRUCT A

     CROSSOVER BETWEEN NORTHBOUND AND SOUTHBOUND US 13, AS WELL

     AS A GATED EMERGENCY RAMP FROM SOUTHBOUND US 13 TO

     NORTHBOUND SR 1. THE CONTRACTOR SHALL ALSO COORDINATE WITH

     DELDOT ON THE INSTALLATION OF THE EMERGENCY GATE SYSTEM AND

     TRAFFIC CAMERA.

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 10/30/08 to vendor DAVID A BRAMBLE INC

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $       287,042.66    115.9215% 100.0000%

   1    DAVID A BRAMBLE INC, P O BOX 419, CHESTERTOWN, MD, 21620                         $       247,618.20    100.0000%  86.2653%

   2    HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804              $       249,656.89    100.8233%  86.9755%

   3    MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709      $       253,085.40    102.2079%  88.1700%

   4    A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331                 $       262,777.80    106.1222%  91.5466%

   5    STRIPE-A-LOT, INC., 55 GERMAY DRIVE, WILMINGTON, DE, 19804                       $       265,398.34    107.1805%  92.4595%

   6    GEORGE & LYNCH INC, MR. JEFFERY L. NORMAN, DOVER, DE, 19901                      $       272,925.76    110.2204%  95.0820%

   7    DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804                    $       274,125.68    110.7050%  95.5000%

   8    GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720              $       305,780.34    123.4886% 106.5278%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |DAVID A BRAMBLE INC          |HARMONY CONSTRUCTION INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   FIXED QUANTITY

                                          |                             |                             |

0010 202000                 705.000  CY   |      23.44070       16525.69|      24.50000       17272.50|      19.55000       13782.75

  EXCAVATION AND EMBANKMENT               |                             |                             |

     SECTION TOTALS                       |           $        16,525.69|           $        17,272.50|           $        13,782.75

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0002   SR1, EMERGENCY RAMP WITH TURN LANE AND CROSS OVER ON RT 13

                                          |                             |                             |

0020 201000                          LUMP |    2500.00000        2500.00|    1000.00000        1000.00|    1711.25000        1711.25

  CLEARING AND GRUBBING                   |                             |                             |

0030 208000                  72.000  CY   |      32.71184        2355.25|       2.00000         144.00|      47.70000        3434.40

  EXCAVATION AND BACKFILL FOR PIPE        |                             |                             |

  TRENCHES                                |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1, NORTHBOUND  EMERGENCY RAMP, TOWNSEND

     CALL ORDER   : 002                     CONTRACT ID : 24-110-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 09/30/08                DISTRICT    : M7

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |DAVID A BRAMBLE INC          |HARMONY CONSTRUCTION INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0040 209001                 137.000  CY   |      29.07731        3983.59|       3.00000         411.00|      38.80000        5315.60

  BORROW, TYPE A                          |                             |                             |

0050 212000                  48.000  CY   |      26.69663        1281.44|      24.50000        1176.00|      29.33000        1407.84

  UNDERCUT EXCAVATION                     |                             |                             |

0060 251501                 726.000  LF   |       2.31222        1678.67|       2.75000        1996.50|       3.20000        2323.20

  SILT FENCE                              |                             |                             |

0070 252000                   2.000  EACH |     210.54565         421.09|     100.00000         200.00|     210.25000         420.50

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |

0080 252002                   1.000  EACH |     148.03805         148.04|     100.00000         100.00|     339.00000         339.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0090 254000                   4.000  TON  |      68.66034         274.64|     100.00000         400.00|      80.70000         322.80

  STONE CHECK DAM                         |                             |                             |

0100 302007                 287.000  CY   |      49.59488       14233.73|      65.00000       18655.00|      42.85000       12297.95

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0110 401645                 145.000  TON  |     101.14629       14666.21|     100.00000       14500.00|      90.55000       13129.75

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |

0120 401648                 219.000  TON  |      82.18484       17998.48|     100.00000       21900.00|      80.25000       17574.75

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22                     |                             |                             |

0130 401663                 445.000  TON  |      72.92075       32449.73|      90.00000       40050.00|      78.20000       34799.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

0140 612022                 222.000  LF   |      45.94728       10200.30|      62.00000       13764.00|      34.30000        7614.60

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |

0150 612529                 292.000  LF   |       4.21904        1231.96|       3.00000         876.00|       2.20000         642.40

  PIPE VIDEO INSPECTION                   |                             |                             |

0160 617003                   2.000  EACH |     762.00000        1524.00|     630.00000        1260.00|     851.25000        1702.50

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  18"                                     |                             |                             |

0170 708051                   1.000  EACH |    2673.41672        2673.42|    1860.00000        1860.00|    1735.00000        1735.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0180 708052                   1.000  EACH |    1891.66667        1891.67|    2300.00000        2300.00|    2060.00000        2060.00

  DRAINAGE INLET, 48" X 30"               |                             |                             |

0190 712005                  92.000  SY   |      42.30902        3892.43|      75.00000        6900.00|      34.50000        3174.00

  RIPRAP, R-4                             |                             |                             |

0200 727000                  56.000  LF   |      31.50901        1764.50|      47.00000        2632.00|      48.20000        2699.20

  RIGHT-OF-WAY FENCE                      |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1, NORTHBOUND  EMERGENCY RAMP, TOWNSEND

     CALL ORDER   : 002                     CONTRACT ID : 24-110-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 09/30/08                DISTRICT    : M7

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |DAVID A BRAMBLE INC          |HARMONY CONSTRUCTION INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0210 732002                2412.000  SY   |       7.88453       19017.49|       0.85000        2050.20|       6.35000       15316.20

  TOPSOIL, 6" DEPTH                       |                             |                             |

0220 734013                2412.000  SY   |       0.68989        1664.01|       0.25000         603.00|       0.25000         603.00

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0230 735534                1930.000  SY   |       1.23587        2385.23|       0.50000         965.00|       0.55000        1061.50

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0240 735535                 482.000  SY   |       2.86698        1381.88|       2.25000        1084.50|       2.15000        1036.30

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0250 742500                 200.000  HOUR |      37.78000        7556.00|      37.78000        7556.00|      37.78000        7556.00

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0260 742514                  40.000  HOUR |      54.78000        2191.20|      54.78000        2191.20|      54.78000        2191.20

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0270 744506                   2.000  EACH |    1812.30769        3624.62|    2800.00000        5600.00|    2160.00000        4320.00

  CONDUIT JUNCTION WELL, TYPE 7, 36" X    |                             |                             |

  60" PRECAST POLYMER CONCRETE            |                             |                             |

0280 744520                   2.000  EACH |     749.87867        1499.76|     800.00000        1600.00|     810.00000        1620.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0290 744523                   1.000  EACH |    1073.19918        1073.20|    1100.00000        1100.00|    1026.00000        1026.00

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

0300 745521                 540.000  LF   |       5.22245        2820.12|       5.75000        3105.00|       5.95000        3213.00

  SUPPLY OF 4" SDR-13.5 HDPE CONDUIT      |                             |                             |

0310 745527                 180.000  LF   |      15.67157        2820.88|      12.30000        2214.00|      12.95000        2331.00

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0320 745528                 135.000  LF   |      10.00614        1350.83|       7.20000         972.00|       7.55000        1019.25

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

0330 745542                 540.000  LF   |      30.12503       16267.52|      32.00000       17280.00|      34.55000       18657.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0340 745544                 285.000  LF   |       8.28018        2359.85|       8.00000        2280.00|       8.10000        2308.50

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0350 745547                  30.000  LF   |       5.11823         153.55|       4.00000         120.00|       3.75000         112.50

  INSTALLATION OF ADDITIONAL CONDUITSIN   |                             |                             |

  TRENCH OR OPEN CUT PAVEMENT             |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1, NORTHBOUND  EMERGENCY RAMP, TOWNSEND

     CALL ORDER   : 002                     CONTRACT ID : 24-110-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 09/30/08                DISTRICT    : M7

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |DAVID A BRAMBLE INC          |HARMONY CONSTRUCTION INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0360 745552                2160.000  LF   |       0.71907        1553.19|       0.60000        1296.00|       0.60000        1296.00

  SUPPLY OF INNER DUCT, 1" CORRUGATED     |                             |                             |

0370 745556                 540.000  LF   |       1.38512         747.96|       1.00000         540.00|       1.00000         540.00

  INSTALLATION OF FIRST DUCT IN NEW       |                             |                             |

  CONDUIT                                 |                             |                             |

0380 745557                1620.000  LF   |       0.34603         560.57|       0.30000         486.00|       0.25000         405.00

  INSTALLATION OF EACH ADDITIONAL DUCT IN |                             |                             |

  NEW CONDUIT                             |                             |                             |

0390 746507                   1.000  EACH |     288.51484         288.51|     300.00000         300.00|     270.00000         270.00

  INSTALLATION OF STEEL POLE (EQUAL TO OR |                             |                             |

  GREATER THAN 17' AND LESS THAN 40')     |                             |                             |

0400 746525                   1.000  EACH |    2521.00000        2521.00|    4000.00000        4000.00|    4271.00000        4271.00

  ALUMINUM LIGHTING STANDARDS             |                             |                             |

0410 746573                   1.000  EACH |     580.00000         580.00|     475.00000         475.00|     518.40000         518.40

  LUMINARE (HPS), 400 WATTS               |                             |                             |

0420 746699                   1.000  EACH |     198.00000         198.00|     180.00000         180.00|     194.50000         194.50

  ASSEMBLY AND INSTALLATION OF LIGHTING   |                             |                             |

  MAST ARM                                |                             |                             |

0430 746815                   1.000  EACH |     180.00000         180.00|      80.00000          80.00|      91.25000          91.25

  INSTALLATION OF LUMINAIRE               |                             |                             |

0440 746847                   2.000  EACH |    2403.57143        4807.14|    2500.00000        5000.00|    2700.00000        5400.00

  POLE BASE, TYPE 3                       |                             |                             |

0450 746850                   1.000  EACH |     816.07890         816.08|     700.00000         700.00|     756.00000         756.00

  POLE BASE, TYPE 4                       |                             |                             |

0460 746851                   1.000  EACH |     850.00000         850.00|    1300.00000        1300.00|    1404.00000        1404.00

  POLE BASE, TYPE 5                       |                             |                             |

0470 747506                   2.000  EACH |     874.62867        1749.26|     800.00000        1600.00|     864.00000        1728.00

  CABINET BASE                            |                             |                             |

0480 748506                 694.000  LF   |       3.08297        2139.58|       2.65000        1839.10|       2.70000        1873.80

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0490 762001                 892.000  LF   |       2.18614        1950.04|       1.35000        1204.20|       1.75000        1561.00

  SAW CUTTING, HOT MIX                    |                             |                             |

0500 763000                          LUMP |   12480.11600       12480.12|    9200.00000        9200.00|    5015.00000        5015.00

  INITIAL EXPENSE                         |                             |                             |

0510 763500                          LUMP |   25000.00000       25000.00|   11000.00000       11000.00|   22275.00000       22275.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0520 763501                          LUMP |   24960.23200       24960.23|    4500.00000        4500.00|    5400.00000        5400.00

  CONSTRUCTION ENGINEERING                |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1, NORTHBOUND  EMERGENCY RAMP, TOWNSEND

     CALL ORDER   : 002                     CONTRACT ID : 24-110-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 09/30/08                DISTRICT    : M7

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |DAVID A BRAMBLE INC          |HARMONY CONSTRUCTION INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0530 763505                 104.000  HOUR |      75.00000        7800.00|      75.00000        7800.00|      75.00000        7800.00

  TRAFFIC OFFICERS                        |                             |                             |

     SECTION TOTALS                       |           $       270,516.97|           $       230,345.70|           $       235,874.14

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       287,042.66|           $       247,618.20|           $       249,656.89

====================================================================================================================================

     DBE GOALS                             |                 16        %|                  16        %|                  16        %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1, NORTHBOUND  EMERGENCY RAMP, TOWNSEND

     CALL ORDER   : 002                     CONTRACT ID : 24-110-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 09/30/08                DISTRICT    : M7

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC    |STRIPE-A-LOT INC/APS

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   FIXED QUANTITY

                                          |                             |                             |

0010 202000                 705.000  CY   |      15.00000       10575.00|       9.05000        6380.25|      15.37000       10835.85

  EXCAVATION AND EMBANKMENT               |                             |                             |

     SECTION TOTALS                       |           $        10,575.00|           $         6,380.25|           $        10,835.85

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0002   SR1, EMERGENCY RAMP WITH TURN LANE AND CROSS OVER ON RT 13

                                          |                             |                             |

0020 201000                          LUMP |    3200.00000        3200.00|    3100.00000        3100.00|    2368.21000        2368.21

  CLEARING AND GRUBBING                   |                             |                             |

0030 208000                  72.000  CY   |      15.00000        1080.00|       1.85000         133.20|      50.00000        3600.00

  EXCAVATION AND BACKFILL FOR PIPE        |                             |                             |

  TRENCHES                                |                             |                             |

0040 209001                 137.000  CY   |      23.00000        3151.00|      25.80000        3534.60|      67.51000        9248.87

  BORROW, TYPE A                          |                             |                             |

0050 212000                  48.000  CY   |      22.50000        1080.00|      13.58000         651.84|      23.06000        1106.88

  UNDERCUT EXCAVATION                     |                             |                             |

0060 251501                 726.000  LF   |       2.00000        1452.00|       2.25000        1633.50|       1.83000        1328.58

  SILT FENCE                              |                             |                             |

0070 252000                   2.000  EACH |     115.00000         230.00|     180.00000         360.00|     371.18000         742.36

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |

0080 252002                   1.000  EACH |     115.00000         115.00|     155.00000         155.00|     371.18000         371.18

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0090 254000                   4.000  TON  |      40.00000         160.00|      50.00000         200.00|     114.67000         458.68

  STONE CHECK DAM                         |                             |                             |

0100 302007                 287.000  CY   |      46.00000       13202.00|      45.25000       12986.75|      63.50000       18224.50

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0110 401645                 145.000  TON  |     165.00000       23925.00|      90.70000       13151.50|      98.20000       14239.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |

0120 401648                 219.000  TON  |     125.00000       27375.00|      80.60000       17651.40|      87.23000       19103.37

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22                     |                             |                             |

0130 401663                 445.000  TON  |      94.00000       41830.00|      78.90000       35110.50|      87.10000       38759.50

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

0140 612022                 222.000  LF   |      39.00000        8658.00|      44.50000        9879.00|      58.00000       12876.00

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1, NORTHBOUND  EMERGENCY RAMP, TOWNSEND

     CALL ORDER   : 002                     CONTRACT ID : 24-110-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 09/30/08                DISTRICT    : M7

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC    |STRIPE-A-LOT INC/APS

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0150 612529                 292.000  LF   |       2.00000         584.00|       4.40000        1284.80|      20.77000        6064.84

  PIPE VIDEO INSPECTION                   |                             |                             |

0160 617003                   2.000  EACH |     865.00000        1730.00|     835.00000        1670.00|     695.80000        1391.60

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  18"                                     |                             |                             |

0170 708051                   1.000  EACH |    2700.00000        2700.00|    2880.00000        2880.00|    1441.39000        1441.39

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0180 708052                   1.000  EACH |    2850.00000        2850.00|    3515.00000        3515.00|    1722.00000        1722.00

  DRAINAGE INLET, 48" X 30"               |                             |                             |

0190 712005                  92.000  SY   |      45.00000        4140.00|      41.00000        3772.00|      23.49000        2161.08

  RIPRAP, R-4                             |                             |                             |

0200 727000                  56.000  LF   |      50.00000        2800.00|      21.25000        1190.00|      11.22000         628.32

  RIGHT-OF-WAY FENCE                      |                             |                             |

0210 732002                2412.000  SY   |       5.25000       12663.00|       4.30000       10371.60|       8.00000       19296.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0220 734013                2412.000  SY   |       0.30000         723.60|       0.33000         795.96|       1.01000        2436.12

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0230 735534                1930.000  SY   |       0.60000        1158.00|       1.20000        2316.00|       3.19000        6156.70

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0240 735535                 482.000  SY   |       2.25000        1084.50|       2.80000        1349.60|       5.27000        2540.14

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0250 742500                 200.000  HOUR |      37.78000        7556.00|      37.78000        7556.00|      37.78000        7556.00

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0260 742514                  40.000  HOUR |      54.78000        2191.20|      54.78000        2191.20|      54.78000        2191.20

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0270 744506                   2.000  EACH |    2075.00000        4150.00|    2980.00000        5960.00|    2637.76000        5275.52

  CONDUIT JUNCTION WELL, TYPE 7, 36" X    |                             |                             |

  60" PRECAST POLYMER CONCRETE            |                             |                             |

0280 744520                   2.000  EACH |     950.00000        1900.00|     850.00000        1700.00|     729.59000        1459.18

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0290 744523                   1.000  EACH |    1615.00000        1615.00|    1750.00000        1750.00|    1273.98000        1273.98

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

0300 745521                 540.000  LF   |       3.75000        2025.00|       6.15000        3321.00|       4.94000        2667.60

  SUPPLY OF 4" SDR-13.5 HDPE CONDUIT      |                             |                             |

0310 745527                 180.000  LF   |      13.25000        2385.00|      13.10000        2358.00|      12.57000        2262.60

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1, NORTHBOUND  EMERGENCY RAMP, TOWNSEND

     CALL ORDER   : 002                     CONTRACT ID : 24-110-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 09/30/08                DISTRICT    : M7

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC    |STRIPE-A-LOT INC/APS

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0320 745528                 135.000  LF   |       7.25000         978.75|       7.70000        1039.50|       7.41000        1000.35

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

0330 745542                 540.000  LF   |      28.20000       15228.00|      34.05000       18387.00|      26.39000       14250.60

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0340 745544                 285.000  LF   |       7.35000        2094.75|       8.50000        2422.50|       5.00000        1425.00

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0350 745547                  30.000  LF   |       2.60000          78.00|       4.25000         127.50|       3.48000         104.40

  INSTALLATION OF ADDITIONAL CONDUITSIN   |                             |                             |

  TRENCH OR OPEN CUT PAVEMENT             |                             |                             |

0360 745552                2160.000  LF   |       0.50000        1080.00|       0.65000        1404.00|       0.90000        1944.00

  SUPPLY OF INNER DUCT, 1" CORRUGATED     |                             |                             |

0370 745556                 540.000  LF   |       1.55000         837.00|       1.00000         540.00|       2.25000        1215.00

  INSTALLATION OF FIRST DUCT IN NEW       |                             |                             |

  CONDUIT                                 |                             |                             |

0380 745557                1620.000  LF   |       0.30000         486.00|       0.32000         518.40|       0.39000         631.80

  INSTALLATION OF EACH ADDITIONAL DUCT IN |                             |                             |

  NEW CONDUIT                             |                             |                             |

0390 746507                   1.000  EACH |     565.00000         565.00|     320.00000         320.00|     320.00000         320.00

  INSTALLATION OF STEEL POLE (EQUAL TO OR |                             |                             |

  GREATER THAN 17' AND LESS THAN 40')     |                             |                             |

0400 746525                   1.000  EACH |    2845.00000        2845.00|    4245.00000        4245.00|    3760.00000        3760.00

  ALUMINUM LIGHTING STANDARDS             |                             |                             |

0410 746573                   1.000  EACH |    1090.00000        1090.00|     505.00000         505.00|     309.00000         309.00

  LUMINARE (HPS), 400 WATTS               |                             |                             |

0420 746699                   1.000  EACH |     510.00000         510.00|     190.00000         190.00|     881.15000         881.15

  ASSEMBLY AND INSTALLATION OF LIGHTING   |                             |                             |

  MAST ARM                                |                             |                             |

0430 746815                   1.000  EACH |     285.00000         285.00|      85.00000          85.00|      67.35000          67.35

  INSTALLATION OF LUMINAIRE               |                             |                             |

0440 746847                   2.000  EACH |    2440.00000        4880.00|    2660.00000        5320.00|    1550.00000        3100.00

  POLE BASE, TYPE 3                       |                             |                             |

0450 746850                   1.000  EACH |     730.00000         730.00|     745.00000         745.00|     820.00000         820.00

  POLE BASE, TYPE 4                       |                             |                             |

0460 746851                   1.000  EACH |     700.00000         700.00|    1385.00000        1385.00|     898.00000         898.00

  POLE BASE, TYPE 5                       |                             |                             |

0470 747506                   2.000  EACH |     825.00000        1650.00|     850.00000        1700.00|    1616.33000        3232.66

  CABINET BASE                            |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1, NORTHBOUND  EMERGENCY RAMP, TOWNSEND

     CALL ORDER   : 002                     CONTRACT ID : 24-110-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 09/30/08                DISTRICT    : M7

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC    |STRIPE-A-LOT INC/APS

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0480 748506                 694.000  LF   |       2.80000        1943.20|       2.50000        1735.00|       0.67000         464.98

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0490 762001                 892.000  LF   |       1.70000        1516.40|       1.85000        1650.20|       2.90000        2586.80

  SAW CUTTING, HOT MIX                    |                             |                             |

0500 763000                          LUMP |    8500.00000        8500.00|    7000.00000        7000.00|    7600.00000        7600.00

  INITIAL EXPENSE                         |                             |                             |

0510 763500                          LUMP |    8500.00000        8500.00|   30000.00000       30000.00|    6700.00000        6700.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0520 763501                          LUMP |    2500.00000        2500.00|   16750.00000       16750.00|    6500.00000        6500.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0530 763505                 104.000  HOUR |      75.00000        7800.00|      75.00000        7800.00|      75.00000        7800.00

  TRAFFIC OFFICERS                        |                             |                             |

     SECTION TOTALS                       |           $       242,510.40|           $       256,397.55|           $       254,562.49

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       253,085.40|           $       262,777.80|           $       265,398.34

====================================================================================================================================

     DBE GOALS                             |                 16        %|                  16        %|                  16        %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1, NORTHBOUND  EMERGENCY RAMP, TOWNSEND

     CALL ORDER   : 002                     CONTRACT ID : 24-110-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 09/30/08                DISTRICT    : M7

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |GEORGE & LYNCH INC           |DAISY CONSTRUCTION COMPANY   |GREGGO & FERRARA INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   FIXED QUANTITY

                                          |                             |                             |

0010 202000                 705.000  CY   |      13.70000        9658.50|      30.00000       21150.00|      45.00000       31725.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

     SECTION TOTALS                       |           $         9,658.50|           $        21,150.00|           $        31,725.00

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0002   SR1, EMERGENCY RAMP WITH TURN LANE AND CROSS OVER ON RT 13

                                          |                             |                             |

0020 201000                          LUMP |    2466.00000        2466.00|    4000.00000        4000.00|    3000.00000        3000.00

  CLEARING AND GRUBBING                   |                             |                             |

0030 208000                  72.000  CY   |      23.00000        1656.00|       5.00000         360.00|      45.00000        3240.00

  EXCAVATION AND BACKFILL FOR PIPE        |                             |                             |

  TRENCHES                                |                             |                             |

0040 209001                 137.000  CY   |      24.00000        3288.00|      25.00000        3425.00|      35.00000        4795.00

  BORROW, TYPE A                          |                             |                             |

0050 212000                  48.000  CY   |      17.45000         837.60|      25.00000        1200.00|      61.00000        2928.00

  UNDERCUT EXCAVATION                     |                             |                             |

0060 251501                 726.000  LF   |       2.90000        2105.40|       2.25000        1633.50|       3.00000        2178.00

  SILT FENCE                              |                             |                             |

0070 252000                   2.000  EACH |     337.00000         674.00|     220.00000         440.00|     200.00000         400.00

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |

0080 252002                   1.000  EACH |     364.00000         364.00|     225.00000         225.00|     200.00000         200.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0090 254000                   4.000  TON  |      84.00000         336.00|      90.00000         360.00|     250.00000        1000.00

  STONE CHECK DAM                         |                             |                             |

0100 302007                 287.000  CY   |      40.50000       11623.50|      55.00000       15785.00|      59.00000       16933.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0110 401645                 145.000  TON  |     107.00000       15515.00|     107.00000       15515.00|     100.00000       14500.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |

0120 401648                 219.000  TON  |      86.00000       18834.00|      85.00000       18615.00|      76.00000       16644.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22                     |                             |                             |

0130 401663                 445.000  TON  |      75.40000       33553.00|      74.00000       32930.00|      74.00000       32930.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

0140 612022                 222.000  LF   |      45.60000       10123.20|      65.55000       14552.10|      50.00000       11100.00

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1, NORTHBOUND  EMERGENCY RAMP, TOWNSEND

     CALL ORDER   : 002                     CONTRACT ID : 24-110-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 09/30/08                DISTRICT    : M7

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |GEORGE & LYNCH INC           |DAISY CONSTRUCTION COMPANY   |GREGGO & FERRARA INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0150 612529                 292.000  LF   |       7.92000        2312.64|       8.35000        2438.20|       3.50000        1022.00

  PIPE VIDEO INSPECTION                   |                             |                             |

0160 617003                   2.000  EACH |    1085.00000        2170.00|     900.00000        1800.00|     950.00000        1900.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  18"                                     |                             |                             |

0170 708051                   1.000  EACH |    2547.00000        2547.00|    3050.00000        3050.00|    1600.00000        1600.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0180 708052                   1.000  EACH |    2870.00000        2870.00|    4100.00000        4100.00|    2250.00000        2250.00

  DRAINAGE INLET, 48" X 30"               |                             |                             |

0190 712005                  92.000  SY   |      43.68000        4018.56|      49.00000        4508.00|      95.00000        8740.00

  RIPRAP, R-4                             |                             |                             |

0200 727000                  56.000  LF   |      31.00000        1736.00|      50.00000        2800.00|      48.00000        2688.00

  RIGHT-OF-WAY FENCE                      |                             |                             |

0210 732002                2412.000  SY   |       5.88000       14182.56|       5.00000       12060.00|      17.00000       41004.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0220 734013                2412.000  SY   |       0.42000        1013.04|       0.28000         675.36|       0.27000         651.24

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0230 735534                1930.000  SY   |       0.48000         926.40|       0.50000         965.00|       0.53000        1022.90

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0240 735535                 482.000  SY   |       1.75000         843.50|       1.85000         891.70|       2.20000        1060.40

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0250 742500                 200.000  HOUR |      37.78000        7556.00|      37.78000        7556.00|      37.78000        7556.00

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0260 742514                  40.000  HOUR |      54.78000        2191.20|      54.78000        2191.20|      54.78000        2191.20

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0270 744506                   2.000  EACH |    2940.00000        5880.00|    2040.00000        4080.00|    3000.00000        6000.00

  CONDUIT JUNCTION WELL, TYPE 7, 36" X    |                             |                             |

  60" PRECAST POLYMER CONCRETE            |                             |                             |

0280 744520                   2.000  EACH |     840.00000        1680.00|     930.00000        1860.00|     850.00000        1700.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0290 744523                   1.000  EACH |    1140.00000        1140.00|    1585.00000        1585.00|    1200.00000        1200.00

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

0300 745521                 540.000  LF   |       6.04000        3261.60|       3.65000        1971.00|       6.10000        3294.00

  SUPPLY OF 4" SDR-13.5 HDPE CONDUIT      |                             |                             |

0310 745527                 180.000  LF   |      12.92000        2325.60|      13.10000        2358.00|      14.00000        2520.00

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1, NORTHBOUND  EMERGENCY RAMP, TOWNSEND

     CALL ORDER   : 002                     CONTRACT ID : 24-110-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 09/30/08                DISTRICT    : M7

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |GEORGE & LYNCH INC           |DAISY CONSTRUCTION COMPANY   |GREGGO & FERRARA INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0320 745528                 135.000  LF   |       7.56000        1020.60|       7.25000         978.75|       7.70000        1039.50

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

0330 745542                 540.000  LF   |      33.60000       18144.00|      27.75000       14985.00|      34.00000       18360.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0340 745544                 285.000  LF   |       8.40000        2394.00|       7.25000        2066.25|       8.50000        2422.50

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0350 745547                  30.000  LF   |       4.20000         126.00|       3.00000          90.00|       4.30000         129.00

  INSTALLATION OF ADDITIONAL CONDUITSIN   |                             |                             |

  TRENCH OR OPEN CUT PAVEMENT             |                             |                             |

0360 745552                2160.000  LF   |       0.64000        1382.40|       0.50000        1080.00|       0.64000        1382.40

  SUPPLY OF INNER DUCT, 1" CORRUGATED     |                             |                             |

0370 745556                 540.000  LF   |       1.00000         540.00|       1.55000         837.00|       1.10000         594.00

  INSTALLATION OF FIRST DUCT IN NEW       |                             |                             |

  CONDUIT                                 |                             |                             |

0380 745557                1620.000  LF   |       0.32000         518.40|       0.28000         453.60|       0.32000         518.40

  INSTALLATION OF EACH ADDITIONAL DUCT IN |                             |                             |

  NEW CONDUIT                             |                             |                             |

0390 746507                   1.000  EACH |     315.00000         315.00|     556.00000         556.00|     320.00000         320.00

  INSTALLATION OF STEEL POLE (EQUAL TO OR |                             |                             |

  GREATER THAN 17' AND LESS THAN 40')     |                             |                             |

0400 746525                   1.000  EACH |    4190.00000        4190.00|    2800.00000        2800.00|    4300.00000        4300.00

  ALUMINUM LIGHTING STANDARDS             |                             |                             |

0410 746573                   1.000  EACH |     500.00000         500.00|    1070.00000        1070.00|     510.00000         510.00

  LUMINARE (HPS), 400 WATTS               |                             |                             |

0420 746699                   1.000  EACH |     189.00000         189.00|     505.00000         505.00|     200.00000         200.00

  ASSEMBLY AND INSTALLATION OF LIGHTING   |                             |                             |

  MAST ARM                                |                             |                             |

0430 746815                   1.000  EACH |      84.00000          84.00|     280.00000         280.00|      85.00000          85.00

  INSTALLATION OF LUMINAIRE               |                             |                             |

0440 746847                   2.000  EACH |    2625.00000        5250.00|    2400.00000        4800.00|    2700.00000        5400.00

  POLE BASE, TYPE 3                       |                             |                             |

0450 746850                   1.000  EACH |     735.00000         735.00|     720.00000         720.00|     750.00000         750.00

  POLE BASE, TYPE 4                       |                             |                             |

0460 746851                   1.000  EACH |    1365.00000        1365.00|     690.00000         690.00|    1400.00000        1400.00

  POLE BASE, TYPE 5                       |                             |                             |

0470 747506                   2.000  EACH |     840.00000        1680.00|     810.00000        1620.00|     850.00000        1700.00

  CABINET BASE                            |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1, NORTHBOUND  EMERGENCY RAMP, TOWNSEND

     CALL ORDER   : 002                     CONTRACT ID : 24-110-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 09/30/08                DISTRICT    : M7

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |GEORGE & LYNCH INC           |DAISY CONSTRUCTION COMPANY   |GREGGO & FERRARA INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0480 748506                 694.000  LF   |       2.65000        1839.10|       3.33000        2311.02|       3.20000        2220.80

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0490 762001                 892.000  LF   |       3.38000        3014.96|       2.75000        2453.00|       3.00000        2676.00

  SAW CUTTING, HOT MIX                    |                             |                             |

0500 763000                          LUMP |   24400.00000       24400.00|   18950.00000       18950.00|    6000.00000        6000.00

  INITIAL EXPENSE                         |                             |                             |

0510 763500                          LUMP |   16400.00000       16400.00|   17000.00000       17000.00|   15000.00000       15000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0520 763501                          LUMP |   13350.00000       13350.00|    7000.00000        7000.00|    5000.00000        5000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0530 763505                 104.000  HOUR |      75.00000        7800.00|      75.00000        7800.00|      75.00000        7800.00

  TRAFFIC OFFICERS                        |                             |                             |

     SECTION TOTALS                       |           $       263,267.26|           $       252,975.68|           $       274,055.34

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       272,925.76|           $       274,125.68|           $       305,780.34

====================================================================================================================================

     DBE GOALS                             |                 16        %|                  16        %|                  16        %

====================================================================================================================================


